

# Crash Injury Research and Engineering Network (CIREN)

ACTIVE

## Contract Opportunity

### Notice ID

693JJ922R00016

### Related Notice

693JJ922R000016

### Department/Ind. Agency

TRANSPORTATION, DEPARTMENT OF

### Sub-tier

NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

### Office

693JJ9 NHTSA OFFICE OF ACQUISITION

## General Information View Changes

- **Contract Opportunity Type:** Solicitation (Updated)
- **All Dates/Times are:** (UTC-04:00) EASTERN STANDARD TIME, NEW YORK, USA
- **Updated Published Date:** Mar 31, 2022 10:02 am EDT
- **Original Published Date:** Mar 30, 2022 04:24 pm EDT
- **Updated Date Offers Due:** Apr 29, 2022 11:00 am EDT
- **Original Date Offers Due:** Apr 29, 2022 11:00 am EDT
- **Inactive Policy:** 15 days after date offers due
- **Updated Inactive Date:** May 14, 2022
- **Original Inactive Date:** May 14, 2022
- **Initiative:**
  - None

## Classification

- **Original Set Aside:**
- 
- **Product Service Code:** R499 - SUPPORT- PROFESSIONAL: OTHER
- **NAICS Code:**
  - 541690 - Other Scientific and Technical Consulting Services
- **Place of Performance:**

USA

## Description

Please see attached RFP.

## Attachments/Links

Download All Attachments/Links  
Attachments

| Document                                                                                                           | File Size | Access | Updated Date |
|--------------------------------------------------------------------------------------------------------------------|-----------|--------|--------------|
| <a href="#">Hypothetical Task Order MC.pdf (opens in new window)</a>                                               | 73 KB     | Public | Mar 31, 2022 |
| <a href="#">Hypothetical Task Order EC.pdf (opens in new window)</a>                                               | 64 KB     | Public | Mar 31, 2022 |
| Medical_Center_Sample_Task_Order (1).pdf                                                                           | 89 KB     | Public | Mar 31, 2022 |
| Engineering_Center_Sample_Task_Order (1).pdf                                                                       | 87 KB     | Public | Mar 31, 2022 |
| <a href="#">J.11 CIREN Photo Addendum v1.2.1.pdf (opens in new window)</a>                                         | 2 MB      | Public | Mar 30, 2022 |
| <a href="#">J.10 2022 NHTSA Field Crash Investigations Photography Protocols.pdf (opens in new window)</a>         | 1 MB      | Public | Mar 30, 2022 |
| <a href="#">J.9 2022 NHTSA Field Crash Investigations Vehicle Measurement Techniques.pdf (opens in new window)</a> | 3 MB      | Public | Mar 30, 2022 |
| <a href="#">J.8 2022 NHTSA Field Crash Investigation Coding and Editing Manual .pdf (opens in new window)</a>      | 15 MB     | Public | Mar 30, 2022 |
| <a href="#">J.7 CIREN Phase IV Process and Coding Manual v4.0.pdf (opens in new window)</a>                        | 2 MB      | Public | Mar 30, 2022 |
| <a href="#">Attachment J.6, Question Answer Template.docx (opens in new window)</a>                                | 19 KB     | Public | Mar 30, 2022 |
| <a href="#">J.5 - Cost Proposal Template.xlsx (opens in new window)</a>                                            | 16 KB     | Public | Mar 30, 2022 |
| <a href="#">Attachment J.4 Disclosure of Lobbying Activities.pdf (opens in new window)</a>                         | 28 KB     | Public | Mar 30, 2022 |

| Document                                                                                                    | File Size | Access | Updated Date |
|-------------------------------------------------------------------------------------------------------------|-----------|--------|--------------|
| <a href="#">Attachment J.3, Subcontracting Checklist.docx</a> (opens in new window)                         | 19 KB     | Public | Mar 30, 2022 |
| <a href="#">Attachment J.2, Past Performance Questionnaire.pdf</a> (opens in new window)                    | 512 KB    | Public | Mar 30, 2022 |
| <a href="#">Attachment J.1 - Small Business Subcontracting Plan.docx</a> (opens in new window)              | 31 KB     | Public | Mar 30, 2022 |
| <a href="#">RFP Crash Injury Research and Engineering Network (CIREN) - Final.pdf</a> (opens in new window) | 979 KB    | Public | Mar 30, 2022 |
| <a href="#">SF-33 CIREN IDIQ.pdf</a> (opens in new window)                                                  | 104 KB    | Public | Mar 30, 2022 |

## Contact Information View Changes

### Contracting Office Address

- OFFICE OF ACQUISITION MANAGEMENT 1200 NEW JERSEY AVE SE, ROOM W51-30
- WASHINGTON , DC 20590
- USA

### Primary Point of Contact

- Taye Tebo
- [taye.tebo.ctr@dot.gov](mailto:taye.tebo.ctr@dot.gov)

### Secondary Point of Contact

## History

- Mar 31, 2022 10:02 am EDT Solicitation (Updated)
- Mar 30, 2022 11:56 pm EDT [Presolicitation \(Inactive\)](#)

- Mar 30, 2022 04:24 pm EDT [Solicitation \(Original\)](#)