

Standards Enforcement Program for FMVSS No. 209, “Seatbelt Assemblies”

ACTIVE

Contract Opportunity

Notice ID

693JJ923R000145

Related Notice

Department/Ind. Agency

TRANSPORTATION, DEPARTMENT OF

Sub-tier

NATIONAL HIGHWAY TRAFFIC SAFETY ADMINISTRATION

Office

693JJ9 NHTSA OFFICE OF ACQUISITION

General Information

- **Contract Opportunity Type:** Solicitation (Original)
- **All Dates/Times are:** (UTC-04:00) EASTERN STANDARD TIME, NEW YORK, USA
- **Original Published Date:** Jun 27, 2023 03:52 pm EDT
- **Original Date Offers Due:** Jul 26, 2023 03:00 pm EDT
- **Inactive Policy:** Manual
- **Original Inactive Date:** Jul 26, 2023
- **Initiative:**
 - None

Classification

- **Original Set Aside:**
- **Product Service Code:** H223 - EQUIPMENT AND MATERIALS TESTING-GROUND EFFECT VEHICLES, MOTOR VEHICLES, TRAILERS, AND CYCLES
- **NAICS Code:**
 - 541380 - Testing Laboratories and Services
- **Place of Performance:**

Description

The Contractor shall furnish the necessary qualified personnel, facilities, materials, supplies, equipment, and services to perform work associated with the procurement, inspection, compliance testing, and compliance test reporting of seat belt assemblies, provided to the

Contractor as Government Furnished Test Items (GFTI), or purchased by the Contractor as Contractor Purchased Test Items (CPTI) as specified in the contract, with the applicable requirements of FMVSS No. 209, Seat Belt Assemblies.

Seat belt assembly testing may vary from model to model depending on the design and construction of each assembly. For example, each assembly may require different hardware to set up the test item for testing; some test items may contain pyrotechnics that require appropriate safety handling and precautions; or some test items may contain an automatic locking feature which may require disabling for certain cycle testing.

The Contractor shall conduct the tests in accordance with the procedures specified in Section C.6.5 and the test schedule f C.6.4. The Contractor shall prepare and submit Preliminary Documents, Monthly Status Reports, Notification of Test Failure and Interim Failure Reports, and Final Test Reports as specified in Sections C.6.6 and F.7.

When test failures are identified, the NHTSA Contracting Officer's Representative (COR) will contact the Contractor and request information to support its investigation of the test results and may request an onsite visit to review testing and results with or without the manufacturer present.

Attachments/Links

Download All Attachments/Links
Attachments

Document	File Size	Access	Updated Date
Attachment J.2 TP-209-08.pdf (opens in new window)	790 KB	Public	Jun 27, 2023
Attachment J 4 (Past Performance Questionnaire) .pdf (opens in new window)	168 KB	Public	Jun 27, 2023
Attachment J.6 Standard Form LLL, Disclaimer Lobbying Adv.pdf (opens in new window)	184 KB	Public	Jun 27, 2023
Attachment J.5 Cost Proposal Template.xlsx (opens in new window)	16 KB	Public	Jun 27, 2023
Attachment J.3 Questions and Answers Grid.docx (opens in new window)	26 KB	Public	Jun 27, 2023

Document	File Size	Access	Updated Date
Solicitation 693JJ923R000145 SF30 Pages 1-89 Standards Enforcement Program for FMVSS No 209 Seatbelt Assemblies.pdf (opens in new window)	1 MB	Public	Jun 27, 2023

Contact Information

Contracting Office Address

- OFFICE OF ACQUISITION MANAGEMENT 1200 NEW JERSEY AVE SE, ROOM W51-30
- WASHINGTON , DC 20590
- USA

Primary Point of Contact

- Danna Brooks
- danna.brooks@dot.gov

Secondary Point of Contact

- Reba Dyer
- reba.dyer@dot.gov